

QUESTIONS AND ANSWERS

RFP #2018-001

NEW HAMPSHIRE PUBLIC UTILITIES COMMISSION

REQUEST FOR PROPOSALS

LIBERTY IRP GRANITE BRIDGE

	Questions	Answers
1.	Is any information available regarding expected dates for items a through d on page 3 of the RFP?	A procedural schedule has not been set. A prehearing conference is expected to take place within two months, at which time the parties will meet to discuss a schedule. Items a-d can be expected to commence at the time of the prehearing conference and to be conducted in phases over a number of months. A typical proceeding normally takes 6 to 12 months; however, there is no statutory requirement as to when a Commission decision has to be rendered.
2.	Will the consultant have access to Liberty Utilities' financial models, work papers, and data for all supply options considered (not just the ones selected)?	The consultant will be expected to sign a confidentiality agreement with Liberty, after which the consultant will have access to Liberty's financial models, work papers, and data for all supply options considered.